


















 

 

 

                                                              PUBLIC NOTICE 

 
                          HOUSING AUTHORITY OF THE CITY OF JERSEY CITY  
 
 
PUBLIC BID: FURNISHING & INSTALLATION OF CHAIRLIFT FOR THE JCHA’s   
                       WEBB APARTMENT 
 
 
 
ADDENDUM #1: 
 
PLEASE BE ADVISED THAT THE TIMELINE FOR PROJECT COMPLETION HAS 
BEEN EXTENDED FROM SIX (6) MONTHS TO ONE (1) YEAR  
 
     

 
 

 
 
 
BY: 

KENNETH PINNOCK, JR. 

DEPUTY EXECUTIVE DIRECTOR 

DIRECTOR OF PROCUREMENT, CONTRACTS 

& RISK MANAGEMENT 

 

 

 

 

Publication Date: Friday & Tuesday, July 25th, and 29th, 2025 
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ADDENDUM NO.  1                                    DATE: 07/24/2025 
 
BID FOR: FURNISHING & INSTALLATION OF CHAIRLIFT  
 
SITE:         WEBB APARTMENT (450 MARTIN LUTHER KING DRIVE, JERSEY CITY, NJ 07305) 
 
 

JERSEY CITY HOUSING AUTHORITY 
 

NOTICE TO BIDDERS 
 
This Addendum contains changes to the requirements of the Contract Documents and Specifications and/or 
the Drawings.  Such changes shall be incorporated and shall apply to the work with the same meaning and 
force as if they had been included in the original documents.  Wherever this Addendum modifies a portion of a 
paragraph of the Contract Drawings, the remainder of the paragraph or Drawing affected shall remain in force. 
 
The conditions and terms of the basic Contract Documents and Specifications and/or the Drawings shall govern 
all work described in this Addendum.  Wherever the conditions of work and the quality or quantity or quality of 
materials or workmanship are not fully described in this Addendum, the conditions of work etc., included in the 
basic Contract Documents and Specifications and/or the Drawings for similar items of work shall apply to the 
work described in this Addendum. 
 
Bidders shall acknowledge receipt of this Addendum on the Acknowledgement of Receipt of Changes to 
Bid Documents Form, Page 25 and 44 of the Contract Documents and Specifications or by a separate letter 
or telegram prior to opening of bids for the work included in this Addendum.  Failure to acknowledge all Addenda 
shall not relieve the Bidder from performing all work described therein. 
 
Bidders shall be required to inquire as to the number of Addenda issued prior to submitting a bid.  Failure to 
obtain all Addenda shall not relieve the Bidders from performing all work described therein. 
 
 

____________________________________ 
Approved for JCHA 
Kenneth Pinnock Jr. 
Deputy Executive Director 
Director of Procurement, Contracts 
& Risk Management 

 
  



RE: ADDENDUM #__1__  Page 2 of 2 

PROJECT: FURNISHING & INSTALLATION OF CHAIRLIFT  

SITE: WEBB APARTMENT   (450 MARTIN LUTHER KING DRIVE, JERSEY CITY, NJ 07305) 

DATE & TIME OF MEETING: NOT APPLICABLE 

LOCATION OF MEETING: NOT APPLICABLE 
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ADDENDUM #1 
Furnishing & Installation Of Chairlift  

For Webb Apartments 
 
 

 
I. Addendum #1: The timeline for project completion has been extended from six (6) months to 

one (1) year to allow sufficient time for the awarded vendor to secure any necessary 
Architectural drawings, Permit(s) from City and Chair lift railing(s) needs to be fabricated. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

End of Addendum #1 
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ACKNOWLEDGEMENT OF RECEIPT OF CHANGES TO 
BID DOCUMENTS FORM 

 
 

BID FOR: Furnishing & Installation of Chairlift 

 For Webb Apartments (450 Martin Luther King Drive, Jersey City, NJ 07305) 

 
Pursuant to N.J.S.A. 40A:11-23.1a., the undersigned bidder hereby acknowledges receipt of the following 
notices, revisions, or addenda to the bid advertisement, specifications or bid documents.  By indicating date 
of receipt, bidder acknowledges the submitted bid takes into account the provisions of the notice, revision or 
addendum.  Note that the local unit’s record of notice to bidders shall take precedence and that failure to 
include provisions of changes in a bid proposal may be subject for rejection of the bid. 
 

Local Unit Reference Number 
or Title of Addendum/Revision 

Method of Receipt 
(mail, fax, pick-up, etc.) 

Date Received 

   

   

   

   

   

   

   

   

   

 
Acknowledgement by bidder: 
 
Name of Bidder:  
 
By Authorized Representative: 
 
Signature:  
 
Printed Name and Title:  
 
Date:  
 
   

























JERSEY CITY HOUSING AUTHORITY

****B I D   S H E E T ****                     Page 1 of 1

"OR EQUAL"

Bid     

Item #

JCHA Parts 

Catalog No.
Description

Unit of 

Measure

Minimum 

Required

Maximum 

Required
Unit Price Extension Specification By Vendor

1 Furnishing and Installation of: 1

New Bruno CRE-2110 Elite Battery Powered

Custom Curved Stairlift. Includes 180 

Degree Rail Design, (2) Call/Send

Remotes 24 Volt Battery System, Grey 

Off-set Swivel Seat, 400 lbs weight 

capacity, Flip-up arms/footplate/seat

DELIVERY: MUST BE WITHIN ONE (1) YEAR

Contact Kareen Genus @

201-706-4717

DELIVERY LOCATION:

Webb Apartments

450 Martin Luther King Drive

Jersey City, NJ 07305

MATERIALS REQUIRED BID PRICE







































JCHA - Public Housing  Attention to Bidders 
 

______________________________________________________________________________________ 

Rev. 1 (2020) Building a Partnership with Communities Page 24 of 25 

CONTRACT TO BE COMPLETED WITHIN ONE (1) YEAR OR UNTIL UPSET 

LIMIT HAS BEEN REACHED.  ANY CONTRACT NOT COMMENCING BY 

PROCEED NOTICE DATE WILL INVOKE A PENALTY OF $100.00 PER DAY 

 
 
The liquidated damage provision contained in this contract shall not be inclusive damage 
remedy available to the JCHA for breach or default hereof; and the parties hereto agree that the 
JCHA shall, in its discretion, additionally have the right to assert and claim any real or actual 
damages which may be sustained by it. 
 
In addition to liquidated damages, you are advised that in the event of your late performance of 
this contract, the Authority reserves the right to consider any unjustified delay beyond the 
specified contract completion date, as a bearing on your responsibility to perform future 
contracts for the Authority. 
 
The contractor/vendor shall not be penalized or charged with liquidated damages because of 
any delays in the completion of the contract due to unforeseeable cause beyond the control and 
without the fault or negligence of the contractor and/or vendor, including, but not restricted to: 
acts of God, or the public enemy, acts of the Government, fires, floods, epidemics, quarantine 
restrictions, strikes, freight embargo, blackouts, trade disputes and unusually severe weather 
conditions. 
 
Documentation of any and/or all delays must be provided by contractor and/or vendor. 
 
 
 
 
 
 
 
 
 
 
 
 

LD-1 
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